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ATTACHMENT B 
SCOPE OF WORK 

(VERSION 2, REVISED 2/14/25) 
 
This Scope of Work describes the Deliverables being sought through this RFP and the scope 
of what Contractors will be expected to offer through a Master Agreement resulting from this 
RFP. The Scope of Work is intended to provide potential Offerors with sufficient basic 
information to submit a proposal. It is not intended to limit a proposal's content or exclude any 
relevant or essential data. 

I. OVERVIEW AND DEFINITIONS 

The Department of Transportation, through the state of Colorado, is requesting 
proposals for Transit Vehicles and Related Options, Equipment and Accessories in 
furtherance of the NASPO ValuePoint Cooperative Purchasing Program. 
  

II. MASTER AGREEMENT OBJECTIVES 

The objective of this RFP is to obtain best value, competitive proposal requirements, 
and to receive collective volume purchasing by all government entities through the 
NASPO ValuePoint Cooperative Purchasing Program, which creates more favorable 
pricing than is obtainable by an individual state or local government entity.  
 

III. MASTER AGREEMENT DELIVERABLES 

1. Master Agreement Structure: The solicitation and resulting Master Agreements will 
be structured within the four (4) categories outlined below. Electric bus line items are 
within each category.  
 

Category 1 Motor Coach - A type of bus used for transporting passengers on 
excursions and longer-distance. Motor Coach buses often have a front door only, 
a luggage hold separate from the passenger cabin and can be equipped with 
facilities required for longer trips, including comfortable seats and a toilet. Motor 
Coach vehicles are typically 30-foot - 45 foot with forward facing reclining seats. 
These buses can be made wheelchair accessible and may also be configured for 
transporting prisoners.    

 
Category 2 Trolley - A transit bus with an interior and exterior designed to look 
like a streetcar from the early 1900s. They typically hold 20 to 40 passengers.  

 
Category 3 Transit - A type of bus with front and center doors, generally with a 
rear-mounted engine, low back seating and without luggage compartments or 
restroom facilities. Transit buses are typically used on a fixed route system. A 30-
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foot to 45 foot is the standard and the average life expectancy of transit bus 
chassis is about 12 years. Category 3 includes the following sub-categories:   
 
• 3.1 Light Duty   
• 3.2 Medium Duty  
• 3.3 Heavy Duty   
• 3.4 Low Floor Cutaway 
• 3.5 Alternate Fuel Cutaway 

 
Category 4 ADA Accessible Van & Minivan - Regular Van: A factory-built 12- 
or 15-passenger vehicle (including the driver) manufactured by Ford, GM, 
Chrysler, or other *OEMs. These vehicles have side passenger doors, can be 
retrofitted with wheelchair lifts, and must meet **ADA requirements. The usual 
life expectancy of vans ranges from about 125,000 to 150,000 miles.  
 
Minivan: A factory-built vehicle between a Sport Utility Vehicle (SUV) and a van. 
Examples are the Dodge Caravan and Chevy Astro. They hold seven 
passengers, including the driver. A wheelchair minivan that has gone through an 
extensive after-factory conversion. The firms performing this after-factory work 
raise the roofs and drop the floor of the minivans.  
 
A standard factory-built van that a specialty retrofitter has significantly altered 
after leaving the van maker’s factory. These retrofitters remove the seats and the 
top half of the van. Among the features are an extended-height roof, a specific 
wheelchair entry door, a front entry door with a convenient, low step for 
ambulatory passengers, and new seating with a center aisle. The conversion van 
has three-across seats: two-person seats on the driver’s side and one person on 
the other. The usual configuration is eight ambulatory seats and one wheelchair 
tie (8) down.  

 
At the discretion of the Lead State, the scope of a Master Agreement resulting from 
this RFP may be amended at any time during its term to include or accommodate 
new or updated models, versions, or technologies related to the objectives and 
deliverables set forth in this RFP. 
 

2. Menu Style Ordering: This solicitation is designed to structure contracts that will 
provide Authorized Users considerable flexibility in purchasing transit vehicles and 
related options, equipment, and accessories. This flexibility comes from establishing 
an "ala carte menu" style ordering process that allows Authorized Users to build the 
bus they want by the addition of preferred options. 
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3. Specifications: Each Category includes technical specifications. The specifications 
are NOT intended to restrict competition. Manufacturer(s)/Dealer(s) may propose 
their vehicles in accordance with their standard manufacturing process. Where that 
process varies for this specification, deviations must be submitted on the provided 
Request for Specification Deviation Form and Specification Deviation Certification 
and Compliance Form. All deviations must be documented and certified as "brand 
name, equivalent, or equal in performance" and must meet or exceed all FTA 
requirements (for FTA-compliant vehicles) and all Federal, State, and Local 
requirements. The lead state may, at any time during the evaluation or contract 
period, require the bidders to provide proof that the deviation meets the "brand 
name, equivalent or equal" in performance and meets FTA requirements. 
 
The lead state will also determine whether the change is a cardinal change as 
defined in the current FTA Best Practices Procurement Manual (BPPM). Deviations 
that constitute a “Cardinal Change” will be Denied.  
 
In the event of vehicle specification changes, including documented deviations, after 
the award of the contract, the Supplier shall submit those changes to the lead state. 
The lead state will determine if the change in the specification is within the original 
contract scope and could have reasonably been anticipated during the bid 
competition. The lead state will also determine whether the change is a cardinal 
change as defined in the current FTA Best Practices Procurement Manual (BPPM). 
A. Location: The technical specifications are provided as Exhibits in the RFP Table 

of Contents in this solicitation.  
B. Specification Deviation: Suppliers have the opportunity to submit deviations to 

the technical specifications. The lead state will review all deviations for “Cardinal 
Changes” as defined by FTA Circular 4220. 1F, Third Party Contracting 
Guidance  
 

IV. CONTRACTOR RESPONSIBILITIES AND TASKS 

1. Authorized Dealers/Distributors 
Only manufacturer Offerors with strong dealer networks in multiple states are asked 
to respond directly to this RFP and will be named on the award of the Master 
Agreement. The awardees of the resulting Master Agreements will be responsible 
for all reporting, management fees required, and the individual Participating 
Addendums executed. The manufacturer will offer users of this contract set discount 
levels, which may be sold and serviced at the dealer level. Any interested dealer is 
highly encouraged to connect with their manufacturer and ensure they have been 
named as an authorized dealer / distributor. Attachment N, Authorized Dealer 
Distributors by State, does list authorized dealers / distributors and will be part of the 
evaluation process to ensure adequate local supply is addressed as well as shipping 
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and delivery options.  
 

2. Insurance  
Offerors shall, during the term of this Master Agreement, maintain in full force and 
effect, the insurance described in this section. Contractor shall acquire such 
insurance from an insurance carrier or carriers licensed to conduct business in each 
Participating Entity’s state and having a rating of A-, Class VII or better, in the most 
recently published edition of A.M. Best’s Insurance Reports. Failure to buy and 
maintain the required insurance may result in Master Agreement termination, or at a 
Participating Entity’s option, result in termination of is Participating Addendum.  
A. Coverage shall be written on an occurrence basis 

 
B. Offeror / Contractor shall pay premiums on all insurance policies 

 
3. Order Process 

A. No minimum orders will be considered under this Contract.  
 

B. Orders placed under a Master Agreement(s) resulting from this solicitation will be 
initiated by the Purchasing Entity. The Purchasing Entity shall be responsible for 
working with the Purchasing Entity’s internal staff, including but not limited to a 
Grant Administrator, related to the usage of any grant funding for purchases 
through a Master Agreements from this solicitation.   
 

C. Based on funding availability, the Contractor should develop a quote to include 
the base vehicle cost and any added optional features. With the quote, the 
Contractor should also provide a proposed weight calculation, floorplan, and 
build sheet. 

 
D. A pre-production meeting may be held between the Purchasing Entity and the 

Contractor to finalize requirements before a purchase order and/or letter of 
intent is issued by the Purchasing Entity. This meeting is to ensure a complete 
and accurate understanding of the ordered vehicle and delivery requirements 
ahead of formal issuance of a purchase order or letter of intent. 

 
E. The contractor shall advise the Purchasing Entity of any design changes, 

including component style or performance changes, which the applicable base 
model may go through after contract execution. Any design changes that will 
present either a price increase or deviation from originally proposed vehicle 
specifications shall be defined and provided in writing to Purchasing Entity for 
review prior to finalization of any order that would include the altered base 
model. Changes to the proposed base model specification that do not meet 
approval during the review process may result in cancellation of order. 
Unapproved changes may also constitute a possible Breach of Contract and 
subject to corrective action. 
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F. Any trade-in allowances determined by the Contractor shall be deducted from the 

established current price before the discount is applied.  
 

4. Manufacturer Quality Assurance Program 
The manufacturer shall establish and maintain an in-plant Quality Assurance 
Department to ensure that the vehicles manufactured under the Master Agreement 
resulting from this solicitation fully comply with the required specifications. Quality 
Assurance shall be a specifically defined department and shall be directly 
responsible to Contractor’s top management. 

A. The Quality Assurance Department shall exercise quality control over all phases 
of production from initiation of design through manufacture and preparation for 
delivery. The Quality Assurance Department shall also control the quality of 
supplied articles. The Quality Assurance Department shall have the authority and 
responsibility for reliability, quality control, inspection planning, establishment of 
the quality control systems, and acceptance/rejection of materials and 
manufactured articles in the production of these vehicles. 

B. The Quality Assurance Department shall verify inspection operation instructions to 
ascertain that the manufactured product meets all prescribed requirements. 

C. The Quality Assurance Department shall maintain and use records and data 
essential to the effective operation of its program. These records and data shall 
be available for review by the Purchasing Entity’s In-Plant Inspector and Contract 
Administrator. 

Inspection and test records for this Price Agreement shall be available for a 
minimum of three (3) years after inspection and tests are completed. 

D. The Quality Assurance Department shall detect and promptly assure correction 
of any deficiencies. There shall be full documentation of any deficiencies 
detected in the manufacturing process. Corrective actions taken to remedy these 
deficiencies shall be fully documented. 

E. The manufacturer shall maintain drawings and documentation that essentially 
describe a quality vehicle that meets all the options and required specifications of 
the Purchasing Entity’s order. The Quality Assurance Department shall verify that 
each vehicle is manufactured in accordance with these controlled drawings and 
documentation. 

F. The manufacturer shall provide and maintain the necessary gauges and other 
measuring and testing devices for use by the Purchasing Entity to verify that the 
vehicles conform to all specification requirements. These devices shall be 
calibrated at established periods against certified measurement standards that 
have known valid relationships to national standards 
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When production jigs, fixtures, tooling masters, templates, patterns, and other 
devices are used as media of inspection, they shall be proved for accuracy at 
formally established intervals and adjusted, replaced, or repaired as required to 
maintain quality. 

The manufacturer’s gauges and other measuring and testing devices shall be 
made available for use by the Purchasing Entity’s In-Plant Inspector and Contract 
Administrator to verify that the vehicles conform to all specification requirements. 
If necessary, the manufacturer’s personnel shall be made to operate the devices 
and to verify their condition and accuracy. 

G. The manufacturer shall maintain quality control of all manufacturing material 
purchases. 
 
The manufacturer shall require that each supplier maintains a quality control 
program for the services and supplies that it provides. The manufacturer’s Quality 
Assurance Department shall inspect, and test materials provided by suppliers for 
conformance to specification requirements. Materials that have been inspected, 
tested, and approved shall be identified acceptable to the point of use in the 
manufacturing or assembly processes. Controls shall be established to prevent 
inadvertent use of nonconforming materials and shall be documented as such. 

The manufacturer shall verify that all applicable specification requirements are 
properly included or referenced in purchase orders of articles to be used on all 
vehicles manufactured under this contract. 

H. The manufacturer shall ensure that all basic production operations, as well as all 
other processing and fabricating, are performed under controlled conditions. 
Establishment of these controlled conditions shall be based on the documented 
work instructions, adequate production equipment, and special working 
environments if necessary. 

I. A documentation system for final inspection and tests of the completed vehicle 
shall be managed by the Quality Assurance Department. It shall substantiate the 
overall quality of each completed vehicle. 

J. The Quality Assurance Department shall monitor the manufacturer’s system for 
controlling nonconforming materials. The system shall include the procedures for 
identification, segregation, and disposition of the same. 

K. The Quality Assurance Department shall use statistical analysis, tests, and other 
quality control procedures when appropriate in the quality control processes. 

L. A system shall be maintained by the Quality Assurance Department for 
identifying the inspection status of components and completed vehicles. 
Identification may include cards, tags, or other normal devices which shall 
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provide vehicle and/or component documentation. 

M. The Quality Assurance Department shall establish, maintain, and periodically 
audit a fully documented inspection system. The system shall prescribe 
inspection and tests of materials, work in progress, and completed articles. 

N. Inspection stations shall be established at the best locations for the work 
content and the characteristics to be inspected. Stations shall provide the 
facilities and equipment to inspect structural, electrical, hydraulic, and other 
components and assemblies for compliance with the design requirements. 
Stations shall also be at the best locations to inspect or test characteristics 
before they are concealed by subsequent fabrication or assembly operations. 
These locations shall minimally include underbody structure completion, body-
framing completion, body prior to paint preparation, high pressure water test, 
coach prior to final paint touch up, coach prior to road test, vehicle after road test 
and after final test completion.  

i. An adequate number of trained inspectors shall be used to ensure that 
all materials, components, and assemblies are inspected for 
conformance with the qualified vehicle design 

ii. Rework or rejected identifications shall be attached to inspected 
articles. Articles that have been reworked to specified drawing 
configurations shall not require special identification. Articles rejected 
as unsuitable shall be plainly marked and controlled to prevent 
installation on the vehicles. Unusable articles shall be isolated and then 
scrapped. 

iii. Inspection personnel shall record the discrepancies noted by the 
manufacturer or the Purchasing Entity’s In- Plant Inspector during 
assembly. This document shall accompany the vehicle from start 
through final assembly. Actions shall be taken to correct discrepancies 
or deficiencies in the manufacturing process, or other conditions that 
cause articles to be in nonconformity with the required specifications. 
Inspection personnel shall verify the corrective actions and mark the 
discrepancy record. If discrepancies cannot be corrected by replacing 
the nonconforming materials, the Purchasing Entity shall be contacted 
to approve any modification, repair, or method of correction to the 
extent the contract specifications are affected. 

O. The Quality Assurance Department shall establish and maintain a quality 
control audit program. Records of this program shall be subject to review by 
the Purchasing Entity’s personnel and contractors. 

 
5. Production Progress Reports 

The contractor shall be required to supply the Purchasing Entity with regular 
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reports detailing production progress, warranty service requests, and overall sales 
quantity. 

A. Production Status Updates shall be compiled and submitted on a weekly 
basis. Updates will specify, at a minimum: Purchasing Entity name, Bus 
chassis VIN, manufacturer body number, current location, production stage, 
and timeframe for delivery. Updates shall track the progress of each vehicle 
through the procurement and production process from initial receipt of order 
through delivery to, and eventual acceptance of, each individual vehicle by 
the Purchasing Entity. 

i. The Contractor must assure accuracy of the vehicle production 
progress and location status in order to provide a reliable timeframe 
for scheduling travel to the manufacturing facility for the inspection of 
vehicles in various stages of the production process. 

ii. Any delays encountered throughout the production or delivery 
process shall be promptly communicated to the Purchasing Entity. 
Failure to communicate delays (or possible delays) in a timely and 
forthright manner may constitute a possible Breach of Contract if 
vehicle(s) is subsequently delivered outside of the agreed upon 
timeframe. 

B. Warranty Repair Summary Reports shall be compiled and submitted on a 
monthly basis once vehicles begin to be delivered under the Master 
Agreement. Reports will contain a list of recent defects reported by the 
Purchasing Entity as well as the associated response(s) and corrective 
action(s) undertaken by the Contractor during the applicable time period. 
Summaries will include all outstanding warranty claims and repair orders, as 
well as the specific vehicle and notification information. 

C. Volume and Operational Reports shall be compiled and submitted on a 
quarterly basis. Each Quarterly Volume Report shall include details of sales 
and Purchasing Entity information. 

 
6. In-Plant Inspection 

The Purchasing Entity and its Contract Administrator reserve the right to appoint an 
In-Plant Inspector, at any time during the manufacture of vehicles ordered under a 
Master Agreement resulting from this solicitation, to visit the body builder to review 
the progress on the vehicles and/or to conduct detailed vehicle production 
inspections. Contractor and/or body manufacturer shall make all production and 
quality assurance documents pertaining to the vehicles manufactured for this 
procurement available to In-Plant Inspector for review. Whenever on-site at the 
manufacturer’s facilities, the In-Plant Inspector shall be authorized to approve pre-
delivery acceptance tests and to release buses for transport to the Contractor. 
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A. An office space with a desk and internet access shall be provided to the 
In-Plant Inspector for the duration of their stay at the body manufacturer’s 
facility. 

B. The presence of an In-Plant Inspector shall not relieve the 
manufacturer’s Quality Assurance organization of its responsibility to meet 
all the requirements of this contract. 

 
7. Pre-Delivery Test 

Fully documented pre-delivery tests shall be conducted on each vehicle following 
manufacture to determine its acceptability to the Purchasing Entity. These tests shall 
include pre-delivery inspections and testing by the manufacturer, Contractor, In-
Plant Inspector, and the Purchasing Entity and its contracted representatives. 
Documentation of individual vehicle inspections shall be provided at time of delivery. 

A. The manufacturer shall conduct pre-delivery acceptance tests at its plant on 
each vehicle following completion of manufacture and before releasing it for 
shipment to Contractor. These pre-delivery tests shall include visual and 
measured inspections, as well as testing total bus operation. The tests shall 
be conducted, and the results shall be documented by the manufacturer. 
Additional tests shall be conducted at the Contractor (Dealer)’s discretion to 
ensure the completed vehicles have attained the desired quality and have 
met the requirements defined in the Purchasing Entity’s order. This additional 
testing shall be recorded on the appropriate test forms. Examples of the test 
forms to be used during the pre-delivery inspection process should be 
provided for review at the time of proposal. 

 
B. Pre-delivery tests shall be scheduled and conducted with sufficient notice to 

be witnessed by the In- Plant Inspector, if the In-Plant Inspector is on site. 
The Inspector may accept or reject the test results. The results of pre-delivery 
tests, and any other tests, shall be filed with the assembly inspection records 
for each vehicle. The vehicle manufacturer’s facility shall be equipped with a 
pit or a lift for the inspection of the underfloor equipment by In-Plant Inspector 
and shall be made available to In-Plant Inspector to conduct an underbody 
inspection immediately after the conclusion of the road test. The manufacturer 
shall also provide a hoist, scaffold, or elevated platform to easily and safely 
inspect vehicle roofs. 

i. Release and shipment of any bus completed while the Purchasing 
Entity’s In-Plant Inspector is present at the manufacturing facility shall 
require In-Plant Inspector’s written authorization. Prior to offering a 
vehicle for release authorization, the manufacturer shall ensure that 
the vehicle is complete with all components such as the lift, correct 
number and type of seats, heating and air conditioning systems, 
quality paint and finish, and all optioned accessories properly 
installed and adjusted. The release inspection for each vehicle shall 
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include a visual inspection as well as a road test to verify total vehicle 
operation. 

C. Visual and measured inspections shall be conducted with the vehicle in a 
static condition. The purpose of the inspection testing is to verify overall 
dimensional and weight requirements, to verify that required components are 
included and are ready for operation, and to verify that components and 
subsystems that are designed to operate with the vehicle in a static condition 
perform as designed. 

D. Total vehicle operation shall be evaluated during road tests. The purpose of 
the road test is to observe and verify the operation of the vehicle as a system 
and to verify the functional operation of the subsystems that can be operated 
only when the vehicle is in motion. Each vehicle shall be driven for a minimum 
of fifteen (15) miles during the tests. Observed defects shall be recorded. The 
vehicle shall be retested when defects are corrected, and adjustments are 
made. This process shall continue until defects or required adjustments are 
no longer detected or required. Results shall be pass/fail for these vehicle 
operation tests. Immediately after the road test the vehicle shall be hoisted on 
a lift to better identify leaks and other defects. 

E. Once the vehicle has shipped to the Contractor’s facility, the dealer’s service 
representatives shall carry out a final inspection before delivery. The 
Contractor shall promptly rectify any defects and/or deficiencies found during 
this inspection. No vehicle shall be accepted by the Purchasing Entity before 
this inspection and correction of defects and/or deficiencies has occurred. 

F. The Purchasing Entity reserves the right to conduct pre-delivery inspections 
after each vehicle arrives at the Contractor’s facility in addition to inspections 
conducted at the manufacturing facility and by Contractor. Visual and 
measured inspections as well as total vehicle operation and a 15-mile road 
test shall be conducted by the Purchasing Entity at their discretion. A lift and 
location shall be made available to the Purchasing Entity inspector to conduct 
an underbody inspection immediately after the conclusion of the road test. 
Contractor shall provide a hoist, scaffold, or elevated platform for ease of 
safely inspecting vehicle roofs. Noted defects shall be reported to 
Contractor’s service personnel. Issues that may be resolved while the 
Purchasing Entity’s inspector remains on site shall be re-inspected and 
repairs verified. Vehicles that pass Contractor’s and the Purchasing Entity 
inspector’s pre-delivery inspections (as applicable) shall be authorized for 
delivery scheduling. 

 
8. Delivery and Delay Requirements 

A. Delivery Location. Contractors shall be required to deliver completed 
vehicles anywhere within the state or territory of the Purchasing Entity, to a 
location designated by the Purchasing Entity, at the time of purchase order. 
Contractor shall make delivery to the Purchasing Entity within ten (10) 
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business days of completed vehicle arriving at dealer’s facility or vehicle 
manufacturer and successfully undergoing the inspection tests. 

i. Dealer or vehicle manufacturers shall allow for, at minimum, 48-hour 
advance notice when contacting the Purchasing Entity to schedule a 
delivery date and time. 

ii. The Purchasing Entity shall reserve the right to either pick up the 
vehicle at the Contractor’s facility or to have the vehicle delivered to 
their location. 

 
B. Delays. In the case of unavoidable delays caused by weather, strike, 

injunctions, government closures, or further circumstances determined to be 
beyond the control of Contractor, the timeframe for completion of delivery 
shall be extended a number of days equivalent to the length of the 
uncontrollable delay, and shall be agreed upon in writing by the Contractor 
and the Purchasing Entity 
 

• A delay is unavoidable only if the delay was not reasonably expected 
to occur in connection with, or during the contractor’s performance, 
and was not caused directly or substantially by acts, omissions, 
negligence, or mistakes of the Contractor, the Contractor’s suppliers, 
or their agents, and was substantial, and in fact caused the 
Contractor to miss delivery dates, and could not adequately have 
been guarded against by contractual or legal means. 
 
 Delays in delivery resulting from operations, accidents, or 

mechanical failures encountered en route by third party 
contract transportation services shall be considered a cause 
beyond the control of Contractor, provided shipment was 
scheduled appropriately in advance and vehicle was ready at 
time of transport. 
 

 The contractor shall be responsible for correcting or repairing 
any defects or damage that may result during transport. 
Contractor shall notify the Purchasing Entity of any accidents 
or mechanical failures that may be encountered en route to 
delivery, and the Purchasing Entity shall reserve the right to 
evaluate damage and/or refuse delivery if significant damage 
is sustained. 

ii. The Contractor shall notify the Purchasing Entity as soon as the 
Contractor has, or should have, knowledge that an event has 
occurred which will delay delivery. Within five (5) calendar days, the 
Contractor shall confirm such notice in writing, furnishing as much 
detail as is available. 

iii. The Contractor agrees to supply, as soon as such data is available, 
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any reasonable proofs that are required by the Purchasing Entity to 
make a decision on any request for a delivery extension. The 
Purchasing Entity shall examine the request, and any documents 
supplied by the Contractor, and shall determine if the Contractor is 
entitled to an extension, and the duration of such extension. The 
Purchasing Entity shall notify the contractor of its decision in writing. 
 

iv. It is expressly understood and agreed that the Contractor shall not be 
entitled to damages or compensation and shall not be reimbursed for 
losses on account of delays resulting from any clause under this 
provision. 

 
C. Late Deliveries. Delays in the completion of vehicle delivery beyond the 

delivery dates specified, either as agreed in the contract or as extended by 
the Purchasing Entity, may constitute a possible Breach of Contract and 
subject to corrective action. 

 
D. Delivery Requirements. Dealer shall deliver vehicles that are properly 

serviced, clean, full of fuel, and ready for service. The Purchasing Entity 
representatives shall inspect vehicle at time of delivery and conduct a road 
test to check for total vehicle operation, including braking, power, noise, 
alignment, vibration, and steering to verify it is free of defects and delivered 
with all required equipment and documentation, per the Purchasing Entity 
and FTA vehicle post-delivery inspection and Full Acceptance requirements. 
The required elements for a vehicle to pass post-delivery inspection include: 

i. Vehicle dimensions, construction, and options match original order 
and floorplan. 

ii. Odometer shows less than 3,000 miles. 
iii. Fluids are filled to proper levels. 
iv. Engine is in proper operating condition. 
v. All seats and seatbelts are in good condition and correct 

configuration. 
vi. Tires are inflated to correct pressure. 
vii. Components, accessories, gauges and switches, radio, cruise 

control, horn, mirrors, lights, windshield wipers, and all 
mechanical and hydraulic features are fully functional. 

viii. Door operation, including interlock, is free from defect. 
ix. Electrical connections are tight at batteries and fuse panel. 
x. Exhaust height is a minimum 12 inches above the ground. 
xi. Paint and glass condition is unblemished and in good condition. 
xii. Bumpers are level. 
xiii. Wheelchair Lift is properly adjusted and exhibits proper operation. 
xiv. Heating and Cooling systems function according to specifications. 
xv. Emergency exits, including roof hatch, open and close properly. 
xvi. Tow Hooks are installed to rear frame of vehicle. 
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E. Equipment Requirements. Required equipment to be on board vehicle at 
time of delivery, and mounted as specified, as applicable, includes: 

i. Two (2) complete sets of keys. Each set shall include at least one key 
for each type of lock, such as driver’s door/ignition, lift door, battery 
box, fuel door, storage, and entry door. 

ii. ABC rechargeable fire extinguisher 
iii. First Aid Kit 
iv. Body Fluid Kit 
v. Emergency Triangles 
vi. Seat Belt Cutter 
vii. Required number of Wheelchair Securement Systems 
viii. Spare Tire 

F. Documentation Requirements. Required documentation to be delivered 
in person, or shipped to coincide with delivery of the vehicle, includes the 
items listed below. Vehicle Title Documentation is to be reviewed by the 
Purchasing Entity for accuracy. 

i. Dealer Invoice To include: 
• Purchasing Entity Name 
• Purchasing Entity Ship to Address 
• Purchasing Entity Master Agreement Number 
• The Purchasing Entity Master Agreement Category Number and 

Name 
• Purchasing Entity PO Number (as applicable) 
• Order Date 
• Ship Date (to match Bill of Sale Date) 
• Year, Make, and Model of Vehicle Sold 
• Vehicle description to include engine type, lift location, number 

of ambulatory seats total, number of wheelchair locations, fuel 
type, and GVWR 

• Purchase Price 

ii. Vehicle Testing/Inspection Verification 
• Documentation of full front-end alignment completed in 

Purchasing Entity’s state by Contractor 
• Water test certification completed at manufacturer plant 
• The Purchasing Entity State’s certified scale weight certificate 
• The Purchasing Entity State’s State Patrol/DOT inspection 

completion report and decal 
• CNG pressure test certification, as applicable 
• Model and S/N Manifest 

iii. Vehicle Registration 
• 60-day temporary tags and registration 

iv. Vehicle Title Documentation (May be submitted up to five (5) 
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business days after delivery) 
• Manufacturer’s Certificate of Origin (MSO) – Body 

 To include odometer disclosure and the Purchasing 
Entity as lienholder 

• Manufacturer’s Certificate of Origin (MSO) – Chassis 
 To include odometer disclosure and the Purchasing Entity 

as lienholder 
• Completed Purchasing Entity State Application for Title Form 

 To include the Purchasing Entity as lienholder 
• Completed Purchasing Entity State Verification of VIN Form 
• Bill of Sale 
• Standard Sales Tax Receipt 

v. FTA Post-Delivery Audit Documentation (May be submitted up to 
five (5) business days after delivery) 
• Post Delivery Buy America Vehicle Specific Content Breakdown 

 Includes body and subcomponent certifications 
• Post Delivery Buy America Chassis Content Breakdown 
• Post Delivery Buy America Final Assembly Certification 
• Post Delivery FMVSS Certification 

vi. All vehicle specific manuals  

vii. Warranty registration cards and forms may be submitted up to five (5) 
business days after delivery to allow for current mileage and delivery 
dates to be added. Copies of forms completed and submitted by 
Contractor shall be provided to the Purchasing Entity within this 
timeframe. 

viii. Service policy documents and warranty claim contact information. 

G. Delivery Acceptance. If vehicle, equipment, or documentation package is 
determined to be incomplete at time of delivery, vehicle will not be Fully 
Accepted. Delivery date of an incomplete vehicle shall be considered 
delayed until such time as required repairs, equipment, or documents are 
provided that will complete the order, and such delays shall be subject to 
evaluation as defined in Delivery and Delay Requirements. Complete 
vehicles that are delivered within the accepted vehicle delivery timeframe, 
match the original order without presenting unforeseen or unwanted 
deviations, meet all criteria of the specifications, are delivered with all 
required documentation, manuals, and equipment, are clean and full of fuel, 
and that have passed inspection and been found to be free of defects shall be 
signed for by a representative of the Purchasing Entity. 

i. The contractor shall secure a signed receipt from the Purchasing 
Entity certifying date of delivery and odometer reading. Each 
successful delivery, including date, VIN of vehicle, and odometer 



Request for Proposals for 
Transit Vehicles and Related Options, Equipment and Accessories 

Issued by the Department of Transportation through the State of Colorado 
Solicitation Number [RFP 25-023 NM] 
_________________________________________________________________________________________________________________ 

Page 15 of 27 
Attachment B, SCOPE OF WORK, (VERSION 2, REVISED 2/14/25) 

reading, shall be reported to the Purchasing Entity. 

ii. Delivery of vehicle shall not signify Full Acceptance on behalf of the 
Purchasing Entity. Acceptance procedures under Vehicle Full 
Acceptance, below. 

 
9. Initial Vehicle Orientation Requirements 

Contractor shall provide the Purchasing Entity with hands-on instruction, by a 
qualified and experienced employee, in the safe operation of all mechanical, 
electrical, and hydraulic components on the vehicle. Instruction may include a 
combination of manuals, videos, hands-on and/or remote instruction. Orientation in 
vehicle operations shall be made available to Operations, Maintenance, or 
Supervisory staff as required by the Purchasing Entity, and conducted at the time of 
first vehicle delivery. 

A. Orientation shall enable an operator to locate, identify, verify, and operate 
all accessible vehicle components and functions, including: 

i. Engine compartment daily pre-trip inspection items such as belts, 
hoses, and fluid levels. 

ii. Wheels, lug nuts, tires, and recommended pressure settings. 
iii. Exterior lights, including head lamps, turn signals, flashers, brake 

lamps, and back-up alarm. 
iv. Battery compartment, high-amp breakers, and master battery 

disconnect switch. 
v. Doors, including automatic interior light activation, mobility aid lift door 

alarms and interlock, and entry door manual release mechanism. 
vi. Emergency exits and associated latching mechanisms and alarms. 
vii. OEM chassis controls, switches, gauges, and indicators, including 

HVAC, radio, dimmer switch, and brights. 
viii. Electric heated mirror adjustment. 
ix. Driver console controls, switches, gauges, and indicators, including 

interior lights, electric heated entry step, and voltmeter. 
x. Fast idle and interlock system. 
xi. Safety equipment. 
xii. Seat operation and adjustment, including driver and foldaway, as 

applicable. 
xiii. Mobility aid securement system. 
xiv. Mobility aid (wheelchair) lift, including pendant control, manual 

operation, and breaker reset. 
xv. Electrical panel, breaker identification and reset procedure. 
xvi. Any and all installed optional equipment, including cameras and 

event button, stop requests, destination signs, yield to bus signals, 
and public address systems. 

B. Contractor’s instructor shall conduct a minimum five (5) mile familiarization 
road test with the Purchasing Entity’s designated operator. 
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10. Training Program Requirements 

Contractor shall provide the Purchasing Entity with an approved instruction program 
to ensure complete working knowledge of vehicle components and installed 
systems. Training program shall include, but not be limited to: detailed procedures 
for proper operation, service, and maintenance of vehicle powertrain, chassis, 
heating and air conditioning, body electrical (including doors, lighting, interlock and 
alarm system, troubleshooting, etc.), mobility aid (wheelchair) lift, and all installed 
optional equipment. 

A. Specialized operations and maintenance training shall be provided to any 
Purchasing Entity taking delivery of vehicles equipped with kneeling air 
suspension and/or CNG/LPG alternate fuel conversions with required AFSS 
and combustible gas leak detection systems. 

B. Proposer shall provide a description of maintenance training curriculum at 
time of proposal. Description shall include, but not be limited to, a sample 
curriculum listing service areas to be addressed, details of how soon after 
delivery and by whom training shall be conducted, and what type of 
documentation or literature shall be provided to trainees in addition to 
required manuals. 

 
11. Vehicle Full Acceptance  

The Purchasing Entity shall conduct post-delivery testing of vehicles before Full 
Acceptance. Tests shall be completed within ten (10) fifteen (15) business days of 
vehicle being signed for at delivery and shall include visual inspection and total 
vehicle operation. Vehicles that fail post-delivery tests are subject to non-
acceptance. 

A. Per the Purchasing Entity and FTA guidelines, the Purchasing Entity shall 
document details of all inspections, as well as any noted defects, on the 
Purchasing Entity’s provided test forms and shall notify the Contractor in 
writing of all post- delivery testing inspection results that either result of Full 
Acceptance or Non-Acceptance. If the inspection results in Non-Acceptance 
of the vehicle, the Contractor will initiate repairs following the below 
procedures. 

i. The Contractor shall perform any repairs of defects documented in 
the Non-Acceptance paperwork within five (5) business days after 
receipt of written notification from the Purchasing Entity. The 
Purchasing Entity may elect to perform repairs in-house and be 
reimbursed by the Contractor at the established hourly labor rate for 
warranty repair. If the Purchasing Entity elects to have the Contractor 
perform repairs and the Contractor cannot successfully arrange to 
have the necessary work completed to bring vehicle up to 
specification compliance within an agreed upon timeframe between 
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the Contractor and the Purchasing Entity, the Purchasing Entity may 
select to issue a “Letter of Rejection Form,” in which case the 
Contractor shall take possession of the vehicle, and may be found to 
be in Breach of Contract, and as such be subject to the corrective 
actions. 

ii. The Contractor shall provide, at its own expense, all spare parts, 
tools, and space required to complete required repairs. At the 
Purchasing Entity’s option, the Contractor may be required to remove 
the vehicle from the Purchasing Entity’s property while corrective 
actions are being applied. If the vehicle is removed from the 
Purchasing Entity’s property, the Contractor’s representative must 
diligently pursue repair procedures, and the Contractor shall assume 
risk of loss while the vehicle is under its control. 

B. Vehicles that have passed all inspections and been delivered in accordance 
with all specified requirements shall be considered and the Contractor will be 
notified that the vehicle is Fully Accepted. 

 
C. Full Acceptance of vehicles shall not release the Contractor or the 

manufacturer from liability for faulty workmanship or materials. 
 

12. Changes in Contractor Contact  
The Contractor shall notify the Contracting Officer of any changes in the company 
status, such as mergers, sell-offs, discontinuation of equipment, addition of 
equipment lines and changes in the contact information of the Contract.  
 

13. Contract Provisions for Orders Utilizing Federal Funds  
Pursuant to Appendix II to 2 Code of Federal Regulations (CFR) Part 200, Contract 
Provisions for Non-Federal Entity Contracts Under Federal Awards, Orders funded 
with federal funds may have additional contractual requirements or certifications that 
must be satisfied at the time the Order is placed or upon delivery. These federal 
requirements may be proposed by Participating Entities in Participating Addenda 
and Purchasing Entities for incorporation in Orders placed under this Master 
Agreement. 
 

14. Warranty and After Sales Service 
It is expected that all parties responding to this RFP shall meet or exceed the 
warranty criteria outlined in this solicitation. High value is placed on after-sale field 
service support and quick replacement parts availability, to include warranty service 
and training support programs proposed and expeditious replacement parts 
availability. Training is important as this new vehicle may have components 
unfamiliar to the Purchasers’ maintenance and operating personnel. The Purchasing 
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Entity is concerned with the type of training provided, qualifications of the instructors, 
and the amount of training provided. 
 
A. Warranty Provisions  

i. The contractor shall warrant the accepted vehicle against parts failure or 
malfunction due to design, construction or installation errors, defective 
materials or workmanship, and missing or incorrect parts. Warranty and 
service provisions specified this solicitation shall be required in addition to 
any statutory remedies or warranties imposed on Contractor or provided by 
body, chassis, or component manufacturer. Warranty shall be based on 
regular operation of the vehicle under the operating conditions prevailing in 
the purchasing State.  
 
• Proposer shall provide details of all warranties associated with vehicles 

offered, including those for components, subsystems, and optional 
equipment. Contractor shall specify warranty provider, length of 
warranty period, and whether time-dependent individual component 
warranties begin to elapse at time of installation, delivery, acceptance, 
or vehicle in-service date. If a minimum warranty requirement is not 
stated, then Contractor shall guarantee such equipment against 
defective materials and workmanship for a period of at least one (1) 
year from the date of Full Acceptance with no mileage limitation. If the 
manufacturer's standard warranty exceeds the minimum one (1) year 
warranty stated herein, then the manufacturer's standard warranty shall 
apply.  
 

• Proposer shall indicate any available extended warranty offers, covering 
the complete vehicle, including its components, subsystems, and 
optional equipment that may exceed the basic component warranties. 
Extended warranty may be provided at no cost to the Purchasing Entity.  

 
• Each vehicle shall be warranted and guaranteed to maintain structural 

and functional integrity and be free from related defects for the time 
periods and mileages provided in warranty.  

 
• Warranty service must be made available to the Purchasing Entity at 

multiple locations throughout the Purchasing Entity’s state. The 
Contractor shall assist as needed in conducting and coordinating 
repairs within the warranty periods specified for each component and 
applicable warranty.  
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• Contractor shall be responsible for furnishing all parts and labor 
required to correct defects occurring within established warranty periods 
at no cost to the Purchasing Entity.  

 
• Contractor shall identify any manufacturer’s vehicle or component 

warranty that is structured to provide full parts and labor coverage for a 
limited time, and parts-only coverage after the full coverage period has 
expired, Contractor shall specify the length of each applicable period 
and extent of coverage provided by each.  

 
• Replacement parts provided under warranty shall be new unless the 

OEM specifies that a remanufactured part be supplied.  
 

• If any component, unit, or subsystem is repaired, rebuilt, or replaced by 
Contractor or by authorized or certified technicians with the concurrence 
of Contractor, the subsystem shall have the unexpired warranty period 
of the original subsystem.  

 
ii. When two or more subcomponents are tied together by design to create a 

functional system, and those subcomponents are provided or installed by 
different manufacturers, Contractor shall obtain written agreements as to 
which party is responsible for system defects and warranty provisions. 
Examples of these functional groups/systems are Alternator/A/C Brackets, 
OEM/Air Bag Suspension, Camera/Data Systems, etc. The Purchasing 
Entity’s Contract Administrator reserves the right to view these agreements 
at any time, for the duration of the contract.  
 

iii. Warranty shall be voided and not applicable to any part or component of 
the vehicle that has been subject to misuse, negligence, accident, or that 
has been repaired or altered in any way that adversely affects its 
performance or reliability, except insofar as such repairs were performed in 
accordance with Contractor provided maintenance manuals or authorized 
instruction, and the workmanship was in accordance with recognized 
standards of the industry. The warranty shall be void if the Purchasing 
Entity fails to conduct normal inspections and scheduled preventive 
maintenance procedures as recommended in the Contractor provided 
maintenance manuals. 

 
iv. Warranty shall not apply to normal wear and tear of scheduled 

maintenance items, nor to any items furnished and installed by the 
Purchasing Entity, such as radios, fareboxes, and other auxiliary 
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equipment, except insofar as such equipment may be damaged by the 
failure of a part or component for which Contractor is responsible.  

 
B. Warranty Claims and Repairs  

 
i. The contractor shall be responsible for resolving all warranty claims related 

to defects manifesting during the coverage periods specified for each 
complete, unmodified vehicle as presented at time of Full Acceptance. This 
responsibility includes scheduling, coordinating, and monitoring all warranty 
repairs and parts replacement until fully resolved, and applies to OEM 
chassis as well as body manufacturer and component vendor related 
warranty work. Failure to respond to, and resolve, warranty claims 
according to contract specifications may constitute a Breach of Contract 
and be subject to corrective action.  
 

ii. The contractor shall be the first point of contact for all maintenance issues 
that may be covered under warranty and shall provide a flowchart of 
responsibility for addressing warranty issues that arise. Contractor should 
provide name, phone number, email address, and location of primary 
Warranty Contact for each state and U.S. territory at time of proposal, as 
well as name, title, and contact information for that individual’s immediate 
superior and department manager. The Purchasing Entity and the 
Purchasing Entity’s Contract Administrator shall be notified of any change 
to the primary contacts or to their contact information.  

 
• Contractor shall be required to maintain a warranty repair tracking 

system. The contractor shall record reported and actionable warranty 
repair issues that arise after each vehicle has been delivered, and 
actions taken to fix these issues during the applicable vehicle and 
component warranty periods. The Contractor’s warranty contact shall 
note when the Purchasing Entity reports an issue and determine 
warranty status within the specified timeframes. Examples of 
Contractor’s current software or warranty claim and repair order 
tracking system should be provided at time of proposal. 

 
iii. Defects detected by the Purchasing Entity upon vehicle delivery or within 

the warranty periods shall be promptly reported to the Contractor. Within 
five (5) business days of receiving notification of a defect occurring within 
the applicable warranty period, Contractor shall either: A) agree that a 
reported defect is in fact covered by the applicable warranty, B) request 
further information to clarify the nature of the defect, C) dispatch a 
representative to inspect the questionable component or subsystem, or D) 
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refute the claim and provide documentation of applicable manufacturer’s 
warranty that specifically addresses the issue, is consistent with any 
previous warranty coverage, and satisfactorily establishes the reasons the 
reported defect may not be covered by the provisions of the applicable 
warranty.  
 
• If Contractor does not request clarifying information, dispatch an 

inspector, or refute the claim within five (5) business days of 
notification of defect, the Purchasing Entity reserves the right to have 
repairs performed by an authorized service provider and submit costs 
to Contractor for reimbursement.  

• If Contractor and the Purchasing Entity cannot mutually resolve status 
of warranty coverage and responsibility, the disputed claim shall be 
presented to the Purchasing Entity’s Contract Administrator for review 
and evaluation. If no agreement is reached within ten (10) days of 
initial defect report, the Purchasing Entity reserves the right to have 
repairs performed by an authorized service provider while 
responsibility for the costs of repairs are being determined.  
 

• Refutation of a claim that is determined to be covered by the provisions 
of the applicable warranty may constitute a Breach of Contract and 
subject to corrective action. 

 
iv. If Purchaser requires Contractor to perform repairs of a defect covered 

under warranty, Contractor's representative must initiate repairs within five 
(5) business days after determination of warranty status. The Contractor 
shall arrange diagnosis and repair, notify Purchaser of arrangements, 
communicate with service provider the status of the repairs until they are 
complete, notify Purchaser that defect has been corrected, and conduct 
follow-ups to confirm all issues have been resolved. Purchaser shall 
coordinate vehicle availability with representative’s service schedule and 
service provided must be at a level that meets or maintains manufacturer’s 
requirements to sustain warranty coverage. After repairs are complete, 
Contractor shall provide Purchaser with a work order that includes vehicle 
identification, mileage, initial defect description, type of warranty work 
performed, parts replaced, number of labor hours involved, and dates of 
initial report and repair completion.  
 
• Failure to initiate or satisfactorily arrange requested repairs according 

to contract specifications may constitute a Breach of Contract and be 
subject to corrective action.  
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v. Warranty Repair Summary Reports shall be provided to the PURCHASING 
STATE’S Contract Administrator on a monthly basis. Each entry of the 
reports shall list, at a minimum, first date of notification, vehicle 
identification and mileage, name of assisting Contractor agent, details of 
the issue, determination of warranty status, vendors contacted for 
additional support, name of technician or authorized service provider 
performing repair, dates repairs were first initiated and finally completed, 
and how long repairs performed under authorization shall continue to be 
covered. Contractor’s responsiveness to Purchaser warranty claims will be 
regularly monitored and evaluated by the PURCHASING STATE’S 
Contract Administrator.  
 

vi. Technical Service Bulletins (TSBs) and Recall Notices as regularly issued 
by the respective manufacturers to the Contractor shall be passed on to the 
PURCHASING STATE’S Contract Administrator and Purchasers with 
affected vehicles ordered under this Price Agreement within five (5) 
business days of notification. Contractor shall contact Purchasers affected 
by recalls and arrange a plan of remediation as applicable.  

  
C. Fleet Wide Defects  

 
i. Fleet Defects shall be defined as the failure of identical items covered by 

the warranty, and occurring during the warranty period in a significant 
proportion of the vehicles delivered under the Purchasing Entity’s Price 
Agreement. Identical defects occurring in fifty (50) percent of vehicles 
delivered shall be considered a "Fleet Defect." Should Purchasers or the 
Purchasing Entity’s Contract Administrator determine the existence of such 
a systemic design or manufacturing defect, the Contractor and the 
respective component manufacturer shall, within ten (10) business days of 
receipt of notice of Fleet Defect, submit a plan of remediation. Upon 
approval of such remediation plan by the Purchasing Entity’s Contract 
Administrator and affected Purchasers, Contractor shall implement the 
required design modifications, repairs, adjustments, or replacements that 
will correct the defect on all affected vehicles, at no cost to the Purchasing 
Entity. After correcting the defect, Contractor shall promptly undertake and 
complete a work program reasonably designed to prevent the occurrence 
of the same defect in any other like vehicles purchased under the 
Purchasing Entity’s Price Agreement. The work program shall include 
inspection and/or correction of defective or potentially defective parts in all 
vehicles. The warranty on items determined to be Fleet Defects shall be 
extended for the time and/or miles of the original warranty. This extended 
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warranty shall begin either on the date the Fleet Defect was determined to 
exist, or on the repair/replacement date for corrected items.  
 

ii. The contractor shall inform the Purchasing Entity’s Contract Administrator 
and affected Purchasers of any “inherent” engineering defects which arise 
during the life cycle of the equipment. If Contractor fails to correct identified 
defects during the life cycle of the equipment, Contractor’s responsibility 
shall continue until such time as it takes to successfully and completely 
correct the defects.  

 
iii. Fleet Defect warranty repairs required of Contractor or its designated 

representative that shall be determined to be beyond the scope of its 
capabilities may be performed by qualified Purchasing Entity’s 
maintenance staff or authorized service providers and shall be reimbursed 
by Contractor. If the nature of repairs or lack of appropriate Purchasing 
Entity facilities necessitates transporting defective vehicles off-site or to an 
Authorized Service Center for repairs to be completed, transportation costs 
shall also be reimbursed by the Contractor.  

 
D. Repairs Completed by Purchaser 

 
i. Authorization. The contractor or the respective manufacturers may 

authorize the Purchasing Entity’s maintenance technicians to perform 
warranty service. Contractors remain responsible for monitoring that the 
Purchasing Entity receives correct replacement parts, return shipping, and 
proper labor reimbursements in a timely manner.  
 
• If the Purchaser’s staff must be “certified” by the manufacturer to 

perform and be reimbursed for warranty repairs, the Contractor shall 
provide documentation that details the qualifications required in order 
for the Purchasing Entity’s repair facilities to become certified. If not 
currently available, Contractor shall document the potential for this type 
of infrastructure to be developed and provide a timeline for post-award 
implementation at time of proposal. The Purchasing Entity shall be 
responsible for all costs associated with becoming certified.  
 

ii. Parts. An authorized or certified Purchasing Entity choosing to perform 
warranty-covered repairs shall correct or repair defects using either 
Contractor specified spare parts available from its own stock or those 
specifically supplied by Contractor for the repair. Monthly, or at a period to 
be mutually agreed upon, the Purchasing Entity shall submit reports of all 
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warranty-covered repairs to Contractor for reimbursement of parts and 
labor. The contractor shall provide forms for these reports.  
 
• Contractor supplied parts shall be shipped pre-paid to authorized 

Purchasing Entity’s repair facility from any source selected by 
Contractor, the “next business day” following receipt of request for said 
parts. Parts replaced during warranty covered repairs that are required 
to be returned to Contractor or component manufacturer shall be 
supplied with return labels at no cost to the Purchasing Entity. If prepaid 
return labels are not provided, shipping costs for return of defective 
parts shall be included on monthly reports and reimbursed by 
Contractor. Materials shall be returned in accordance with 
Contractor/manufacturer’s instructions.  
 

• Reimbursement for stock parts used in warranty-covered repairs shall 
be at the invoice cost of the parts at the time of repair, including taxes 
as applicable.  

 
iii. Labor. Reimbursement of labor expenses incurred by the Purchasing Entity 

for warranty-covered repairs shall be at Contractor’s standard hourly 
reimbursement rate. The contractor shall notify the Purchasing Entity of 
any changes to standard hourly labor reimbursement rate that occur over 
the life of the contract within five (5) business days of such rate changes.  
 

E. After Sale Service 
 

Service Support Network Information (required) 
 

i. Proposer, at the time of proposal submission, shall describe their available 
warranty repair service support network, to include technical assistance and 
repair facilities available, as well as any mobile warranty-covered repair 
service programs and parts distribution capability. The proposer should 
provide service center locations, qualifications of technical staff, and contact 
information. 
 

ii. Proposers should identify authorized service centers or authorized service 
providers within each state and U.S. territory.  

 
iii. Individual authorized service centers may be listed for multiple warranty 

categories. Contractor facility may be listed as a service center.  
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iv. Proposers providing proposals for multiple chassis models shall list 
authorized service centers for each individual chassis and powertrain.  

 
v. Alternative Fuel model proposers shall specifically identify OEM chassis 

authorized service centers within the defined regions that are equipped and 
able to service and repair vehicles outfitted with CNG and LPG alternative 
fuel systems.  

 
vi. Authorized service centers/providers shall be designated for applicable 

mobility aid lift manufacturers.  
 

vii. Authorized warranty repair facilities should be designated for both proposed 
base model climate control unit and optional roof mounted HVAC systems.  

 
viii. Purchasers shall be responsible for transporting vehicles to authorized 

service centers unless Contractor’s representative or third-party authorized 
service provider is able to perform warranty repairs on-site.  

 
ix. The contractor shall retain responsibility for coordinating warranty-covered 

repairs and following up with Purchaser and authorized service centers and 
service providers to ensure all repairs are completed within the requirements 
of the Master Agreement.  

  
F. Mobile Service Technicians and Support (optional)  

 
i. Contractors may optionally offer mobile warranty-covered repair services 

throughout the Purchasing Entity’s state. 
 
• The contractor may optionally offer mobile technician on-site service. 

Parts and labor shall be furnished at no cost to the Purchaser for eligible 
repairs performed within the warranty period.  
 

• The optional service should provide a mobile service technician familiar 
with any area of the state where a vehicle could be ordered under a 
Master Agreement resulting from this solicitation. Mobile service 
technician(s) should be prepared to travel throughout the Purchasing 
Entity’s state to perform warranty-covered repairs for Purchasers 
requesting assistance from Contractor. Contact information may be 
provided for third party contractor mobile repair services if the party is 
authorized to perform warranty repairs.  
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• Contractor shall specify standard labor rate that shall be charged in the 
event component failure is determined to be due to negligence or misuse 
of equipment on the part of Purchaser.  

  
G. Transportation Services for Warranty Repair (optional)  

 
i. Contractor may optionally offer transportation services to include pick up of 

vehicle requiring warranty service from Purchaser location and transport to 
nearest authorized service center.  
 

ii. Optional Transportation services offered by the Contractor may include  
 

• A driver to operate a road worthy vehicle and all associated 
costs  (insurance,  chase vehicles, travel expenses, etc.) 

• Towing or shipping vehicles that cannot be safely driven.  
 

iii. Contractor representative or contracted transportation service shall be 
responsible for confirming road-worthiness of a vehicle as well as for any 
damages that may be incurred during transport. Return service must be 
available to Purchasers unable to pick vehicle up from a service center once 
repairs are completed. Mileage rates proposed shall be the same for all 
instances.  

  
H. Rental or “Loaner” Vehicle (optional)  

Contractor may optionally make available the use of an interim replacement 
vehicle, or “loaner” bus, through a rental or loaner, to be made available to 
Purchasers implementing warranty repairs that place a vehicle out of service for 
a significant length of time. Contractor may propose unit configurations that shall 
be made available, a daily flat rate for rental of loaner bus, insurance and legal 
operating requirements, and per- mile pickup and delivery fees.  

 
V. LEAD STATE RESPONSIBILITIES AND TASKS 

 
1. Participating State Terms and Conditions.  As a courtesy to Offerors, some 

Participating States’ specific Terms and Conditions are provided as Attachments (see 
Attachment E Participating Information) to this solicitation. These are for informational 
purposes only and will be negotiated with other Participating States after award of the 
Master Agreement. Each State reserves the right to negotiate additional terms and 
conditions in its Participating Addendums. Offerors shall submit a statement that they 
understand they may be required to negotiate these additional terms and conditions 
when executing a Participating Addendum. 
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2. The Purchasing Entity shall make payment in full within forty-five (45) calendar days 

after Full Acceptance of a vehicle. Payment is contingent on receiving all paperwork 
required at the time of delivery, in addition to accepting a fully operational vehicle that 
meets the specification requirements. Purchases funded in part with State or Federal 
grant funding may result in two separate payments to the Contractor. 
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