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1 INTRODUCTION 
The Contractor shall provide Pharmacy Fraud, Waste and Abuse (FWA) Audit Services 
for the State’s Fee-for-Service (FFS) Medicaid pharmacy program. Services to include, 
but are not limited to, 1) Support for audits from the State that will also be educational 
in nature and serve to enhance Provider knowledge of the State policy as per 
contractual obligations, 2) Support to the State to identify and respond to fraud, waste 
and abuse within the system, including that of Members and Providers, and to assist 
Providers with education and corrective action, and 3) Support to the State to ensure 
the compliance of systems and services with federal and state law and the State’s 
pharmacy program policies, procedures, and processes. 

The purpose of this document is to provide a high-level, comprehensive description of 
the scope and requirements to support the provisions of the Pharmacy Fraud, Waste 
and Abuse (FWA) Audit Services. 

2 AUDITS  

2.1 GENERAL AUDIT SUPPORT 
2.1.1 The Contractor shall fully cooperate with and assist the State’s Office of 

Inspector General, or equivalent office or agency, and any other state or 
federal agency charged with the duty to identify, investigate, or prosecute 
suspected FWA cases, in accordance with applicable state laws, to 
include: 

a. Permit access to the Contractor’s place of business during normal 
business hours;  

b. Provide requested information;  

c. Permit access to personnel, financial and medical records;  

d. Provide internal reports of investigative, corrective, and legal actions 
taken relative to the suspected case of Fraud and Abuse. 

2.1.2 The Contractor shall maintain and execute processes and procedures to 
identify and flag suspected fraud, waste, and abuse and report fraudulent 
Claims to the State.   

2.1.3 The Contractor shall have a Dedicated call line for the State Medicaid FFS 
program to assist participating Providers and special requestors with 
inquiries regarding a variety of issues, such as: 

a. Audit processing questions 

b. Desk audit scheduling and inquiries 
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c. Dispute of audit findings 

d. Other inquiries related to the Contractor’s services for the State 
Medicaid FFS Pharmacy Program 

e. The Contractor shall ensure that staff are available to provide 
responses within two (2) Business Days to Provider inquiries regarding 
their audits.  

2.1.4 The Contractor must provide telephone support during State business 
hours via a Dedicated toll-free number at no additional cost to the State.   

2.1.5 The Contractor shall ensure that all customer representatives are English 
proficient and shall provide multilingual access via a reputable, industry-
recognized telephone translation service, as required by the State.   

2.2 DESK AUDITS 
2.2.1 Desk Audits Selection 

a. The Contractor shall utilize a random selection process to prevent 
overlapping reviews within a given timeframe for desk audits based on 
Claims and not specific to Pharmacies. Random selection criteria must 
be approved by the State in writing. This does not preclude the 
Contractor from performing further research on a particular pharmacy 
once standard Claims reviews indicate a repetitive concern relative to 
a single Provider. 

b. Once selected for audit, the Contractor will notify all Providers via 
media agreed upon by the State (e.g., letter, email, fax, phone) 
including specific directions, a list of selected Claims, a reasonable time 
to respond (as determined by the Contractor and the State), and 
conditions for which an extension may be granted if needed. 

c. The Contractor shall ensure the maximum number of Claims allowed 
for a desk audit comply with all State laws.   

2.2.2 Desk Audit Procedures 

a. After completing an audit, the Contractor shall review findings with the 
State for approval. Upon approval, the Contractor shall send an initial 
results letter, via electronic, regular, or certified mail, to the Provider as 
agreed upon by the State and allow the Provider thirty (30) Calendar 
Days from the date of the letter to respond or correct any deficiency. 

b. The Contractor shall issue a final results letter to the Provider allowing 
an additional thirty (30) Calendar Days for the Provider to respond or 
submit a grievance if no response or correction was provided. 
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c. All audits must be conducted within the timeframes and requirements 
that follow federal and state timelines. At the conclusion of each desk 
audit, the Contractor shall send any discrepant Claims to the State for 
review and approval. Once approved, the Contractor shall forward the 
discrepant Claims to the State’s PBA vendor for reversal.  

2.3 FIELD AUDITS 
2.3.1 Field Audit Selection 

a. The Contractor shall establish a method, subject to State review and 
written approval, to randomly select Providers for field audit which 
ensures a representative sampling of regions and Providers based on 
Claim types.  

2.3.2 Field Audit Procedures 

a. The Contractor shall provide field audit procedures to the State for 
review and approval. 

b. The Contractor shall notify Providers in writing at least two (2) weeks in 
advance of any field audit. The Contractor reserves the right to conduct 
unannounced site visits as permitted by state and federal rules. 

c. During the on-site visit, the Contractor may allow the Provider’s staff to 
assist with pulling the prescriptions to be reviewed. 

d. Within two (2) weeks after the visit, the Contractor shall review findings 
with the State for approval. Upon approval, the Contractor shall send 
the Provider a results letter notifying the Provider that it has thirty (30) 
Calendar Days to respond to and correct any discrepancies, if 
applicable. 

e. After the above thirty (30) Calendar Days, the Contractor shall send a 
final results letter to the Provider giving the Provider an additional thirty 
(30) Calendar Days to respond by filing a grievance. 

f. The Contractor must conduct all audits within the timeframes and 
requirements as outlined in applicable state and federal Laws. 

g. At the conclusion of each field audit, the Contractor shall send any 
discrepant Claims to the State’s Program Integrity (PI) unit for review 
and approval.  Once approved, the Contractor shall forward the 
discrepant Claims to the State’s PBA vendor for reversal.  
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2.4 GRIEVANCES 
2.4.1 The Contractor shall have a grievance process in place for all audits 

performed under the Contract. Additionally, the Contractor shall comply 
with all state policies and procedures regarding settlements and write-offs.  

2.4.2 The Contractor shall submit to the State, for approval, and maintain all 
written policies regarding how grievances and settlements are addressed, 
including timelines for response and resolution and all documentation 
regarding processing state-approved settlements.  

2.4.3 The Contractor shall submit templates for letters and any other 
documentation used for grievances and state-approved settlements to the 
State for approval. 

2.4.4 The Contractor shall submit all grievances it receives to a separate 
committee, agreed upon by State, not affiliated with the State audit to 
review Claims under the grievance. 

2.4.5 The Contractor shall establish an administrative review process for all 
discrepancies upheld. Pharmacies shall have the right to request an 
administrative review followed by an Administrative Law Judge (ALJ) 
review. 

2.4.6 The Contractor shall provide supportive professional and administrative 
services for Appeals, prepare case summaries, and provide testimony 
regarding the review process during the administrative hearing.  

3 CONCURRENT REVIEWS 

3.1 CONCURRENT REVIEW SELECTION 
3.1.1 The Contractor shall provide and maintain a concurrent review program 

that will allow the State to examine potential errors on pharmacy Claims 
submitted to the State’s PBA vendor within twenty-four (24) to forty-eight 
(48) hours after a Point of Sale (POS) Claim adjudication submission. 

3.1.2 The Contractor shall document and submit to the State, for review and 
written approval, its procedures for conducting concurrent reviews. 

3.2 CONCURRENT REVIEW PROCEDURES 
3.2.1 The Contractor shall analyze all paid Claims that would be subject to and 

identified for a concurrent review. This timeframe must not exceed forty-
eight (48) hours after a paid Claim submission. 
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3.2.2 Once chosen, the Contractor shall notify the identified pharmacy(ies) billing 
the Claim(s) as quickly as possible, e.g., by facsimile, within twenty-four 
(24) hours when a discrepant Claim is submitted to ensure the billing 
discrepancy or potential overpayment may be expeditiously adjusted.  

3.2.3 The Contractor must ensure that all of the Claims that are selected for 
review will have the opportunity to be revised and examined by the 
Providers for potential error corrections. 

3.2.4 The Contractor shall provide notification to Providers describing the error, 
the reason the Claim was determined to be in error, and suggestions to 
prevent the error in the future. 

3.2.5 The Contractor shall provide recommendations to the State on how to 
prevent reoccurring Provider payment discrepancies observed in the 
Contractor’s concurrent review. 

3.2.6 On a monthly basis, the Contractor shall deliver a summary of concurrent 
review Claims that shall include, but not be limited to, the following 
information: 

a. The number of Providers contacted. 

b. The number of Claims flagged for review. 

c. Any unresolved discrepant Claims that were not remedied. 

d. Estimated cost avoidance to the State. 

4 REPORTING AND DATA-RELATED REQUIREMENTS 

4.1 REPORTING 
4.1.1 The Contractor shall provide detailed audit reports in a customized format 

as determined by the State.   

4.1.2 The Contractor shall have the ability to provide detailed reports at the 
Provider level.  

4.1.3 The Contractor shall provide reporting to demonstrate compliance with all 
performance requirements at the specified frequency outlined in the 
Contract or as indicated by the State.  

4.1.4 The Contractor shall produce Ad hoc and other reports not previously 
identified or requested by the State for review and approval within the 
timeframes set at the time of request. 
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4.2 DATA MANAGEMENT 
4.2.1 The Contractor shall work with the State and all the State-identified third-

party vendors to accept its existing file formats either currently or with 
modifications prior to go live date. In the event any file formats are required 
to change, the Contractor shall conduct trouble-shooting or problem-
solving exercises and make any necessary modifications to its existing file 
formats to effectuate information exchange at a cost agreed upon with the 
execution of a Deliverable Expectation Document (refer to Attachment C - 
Common Scope Requirements and Security Standards, Section 7.2 
Deliverable Expectation Document (DED)). 

4.2.2 Data transmission between the Contractor and other systems shall have 
the ability to use standard protocols [e.g., Secure File Transfer Protocol 
(SFTP), secure web services] and physical reports. 

4.2.3 The Contractor shall receive paid Claims data electronically via a secure 
transfer method (e.g., SFTP or web service) at the frequency outlined in 
the Contract, or other frequency as directed by the State.  

4.2.4 The Contractor shall maintain a data dictionary of all the data elements that 
will be received in paid Claims and shall create the Extract, Transform, 
Load (ETL) process for the identified data elements.  

4.2.5 The Contractor shall document all data elements, processes, 
methodologies, mechanisms, protocols, and other related information for 
each data source in an Interface Control Document. The Contractor shall 
create and maintain a separate Interface Control Document for each data 
source. 

4.2.6 The Contractor shall make the necessary changes to data via the ETL 
process. Current State vendors will not be responsible for adjusting data 
to meet the needs of the Contractor unless determined by the State and 
agreed to by the data source vendor. 

4.2.7 The Contractor shall be able to understand and handle the data structure 
of sources and know how to handle sources with different natures such as 
flat files with and without headers/trailers, re-defined areas, relational, 
hierarchical, XML, HTML, and other file structures. 

4.2.8 The State will not consider changes to third party vendors as new 
interfaces or Data Exchanges. The Contractor shall include possible 
changes to these standard, high priority Data Exchanges as ongoing 
maintenance. 

4.2.9 The Contractor shall ensure the data retention requirements are in 
accordance with all federal and state laws and regulations. 
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4.3 DATA GOVERNANCE 
4.3.1 The Contractor shall participate in the Data Governance process, as 

defined and administered by the State. The Data Governance process will 
define processes and adjudicate concerns for items including, but not 
limited to: 

a. Enterprise data lifecycle management processes (including master 
Data Management) and alignment to the State’s Enterprise Data 
Management Strategy (EDMS). 

b. Data synchronization processes.  

c. Data formats for data exchanged by/between systems in the State’s 
Enterprise. 

d. Management of reference data (i.e., code list versions). 

e. Dispute resolution for data management issues. 

4.3.2 The Contractor shall develop processes consistent with the State’s EDMS 
and with the standards from groups it references such as CMS [including 
Transformed Medicaid Statistical Information System (T-MSIS) and State 
Drug Utilization Data (SDUD)], and Health Insurance Portability and 
Accountability Act (HIPAA). 

4.4 DATA MODEL AND DATA DICTIONARY 
4.4.1 The Contractor shall organize the data in a logical, flexible, scalable, and 

extensible configuration in which individual elements and tables can be 
linked to each other across conformed dimensions for multiple business 
uses.  

4.5 EXTRACT, TRANSFORM, AND LOAD (ETL) 
4.5.1  The Contractor must be able to extract data in different formats from the 

various source systems, transform the many different formats into a 
common format consistent with the Data Model and Data Dictionary, 
utilizing Data Cleansing procedures to ensure extracted data is 
standardized and aligned with data quality standards and then load the 
data to the appropriate data tables. The ETL processes must be extensible 
and scalable for ease of changes and to transform many different data 
structure formats. 

4.5.2 The Contractor shall be responsible for the costs of establishing and 
maintaining secure encrypted connections with State-identified third-party 
vendors and for any fees charged for establishing and maintaining the 
connections. 
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4.5.3 The Contractor shall execute the required Trading Partner Agreements 
with State-identified third-party vendors. 

4.6 DATA MINING 
4.6.1 The Contractor shall provide a Data Mining strategy/plan to meet the 

requirements of the Contract. 

4.6.2 The Contractor shall have a Data Mining tool to identify fraud, waste, and 
abuse for field and desk audits for the following: 

a. Outpatient pharmacy Claims 

b. Hospital, provider-administered and prescription Claims 

c. Durable Medical Equipment, Prosthetics, Orthotics, and Supplies 
(DMEPOS) Claims 

4.6.3 The Contractor shall allow for desk audit functions to be specific to the 
State’s Claims and not performed as a batch review across national Claim 
levels. 

4.6.4 The Contractor shall develop and maintain various Data Mining algorithms 
as a tool to identify fraud, waste, and abuse. 

4.6.5 The Contractor shall implement and report on Data Mining algorithm 
strategies at intervals defined by the State. 

5 PHARMACY LOCK-IN (PLI) PROGRAM  

5.1 OVERVIEW 
5.1.1 In the event the State chooses to implement Member Fraud and Abuse 

detection services, the Contractor shall review pharmacy and medical 
utilization of Members to identify areas of concern for both Members and 
Providers, as identified by the State, and provide recommendations for 
prohibiting misuse.  

5.2 PLI PROGRAM REQUIREMENTS 
5.2.1 The Contractor shall review Member utilization of pharmacy and medical 

services in areas of concern as identified by the State. Items to review 
include, but are not limited to:  

a. Multiple prescribers of controlled drugs.  

b. Early refills of controlled drugs.  

c. High dose of controlled drugs.  



 State of Georgia 
 In Conjunction with NASPO ValuePoint 
 eRFP Number: 41900-DCH0000136 
 Pharmacy Benefit Services 

 

Attachment H – Pharmacy FWA Audit Services Scope of Work Page 11 of 13 

d. Excessive use of controlled drugs.  

e. Chronic use of controlled drugs with no diagnosis.  

f. Duplication of therapy.  

5.2.2 The Contractor shall use all available Claims, enrollment, and eligibility 
data in the Medicaid Management Information System (MMIS) (and/or any 
other system identified by the State), to identify Members for the Pharmacy 
Lock-In (PLI) program. The criteria for identifying candidates for the PLI 
program must, at a minimum, include: 

a. Number of physicians.  

b. Number of pharmacies.  

c. Number of prescriptions.  

d. Controlled drugs.  

e. Diagnoses.  

f. Total cost. 

5.2.3 The Contractor shall review member lock-in criteria, at minimum, on a 
quarterly basis for any necessary updates. The minimum number of 
Member reviews conducted, including those of lock-in members, per 
month will be determined and agreed upon by the State in accordance with 
state and federal laws. 

5.2.4 If the Member chooses a lock-in Provider, the Contractor shall prepare and 
send a letter to the chosen Provider, electronically, or as agreed upon by 
the State, requesting the Provider to become the Primary Care Provider 
(PCP) for the Member. The Contractor shall contact the Provider by 
telephone as a follow-up to the letter.  

5.2.5 For Members identified for the PLI program, the Contractor shall set up a 
case and send a lock-in letter to the Member asking them to select a lock-
in Provider. The Member shall choose a lock-in Provider (PCP as well as 
Pharmacy). If the Member does not choose a lock-in Provider, the 
Contractor shall identify a Provider who is willing to serve as the PCP. 

5.2.6 The Contractor shall recruit Providers (PCPs and Pharmacies) who are 
willing to serve as lock-in Providers in all geographical areas of the state. 
If no Providers in a specific area are willing to serve, the Contractor shall 
notify the State in writing of the problem area.  

5.2.7 On approval of the Provider, the Contractor shall prepare and send a letter 
to the Member notifying the Member of the lock-in Provider and report to 
the State. The Member shall have thirty (30) days’ notice prior to the 
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Effective Date of the lock-in. The lock-in shall take place on the first of the 
month.  

5.2.8 At least once annually, or at an agreed upon timeframe, the Contractor 
shall review each lock-in Member’s utilization to determine if the problems 
have been corrected. If inappropriate utilization still exists during the fourth 
(4th) consecutive quarter, the Contractor shall recommend a course of 
action and the restriction will be extended for one (1) additional year. If the 
problems have been corrected during the fourth (4th) consecutive quarter, 
the Member’s lock-in restrictions will be terminated. The Contractor shall 
prepare and send State-approved notification letters to the Member(s), 
prescriber(s), and pharmacy(ies) as approved by the State and report to 
the State. 

5.2.9 After a Member has been released from the PLI program restriction, the 
Contractor shall review the Member’s utilization after two (2) quarters to 
determine whether the PLI restriction should be reapplied and notify the 
State, in writing, of the results of the review. If the Member is to rejoin the 
PLI program, the Contractor shall prepare and send lock-in letters to the 
Member, prescriber(s), and pharmacy(ies), as approved by the State, and 
report to the State.  

5.2.10 The Contractor shall reassign a Member to a lock-in Provider if a selected 
lock-in Provider requests the reassignment or can no longer serve as the 
lock-in Provider. 

5.2.11 The Contractor shall log all PLI program activity, including the type of 
activity, and the date the activity occurred.  

5.2.12 The Contractor shall provide State staff with a monthly list of Members 
under review. 

5.2.13 The Contractor shall inform the State of all activities requested for use in 
Appeals and fair hearings, including preparation of case summaries and 
providing testimony regarding the review process during the administrative 
hearing. 

5.2.14 The Contractor shall meet with the State as needed, or otherwise agreed 
upon schedule, to review restricted Members, problems, and changes in 
the review process. 

5.2.15 The Contractor shall assist the State with communication development for 
healthcare quality concerns to Providers and Members.  

5.2.16 The Contractor shall provide monthly reports within five (5) Business Days 
of the end of each month to, at a minimum, include the number of Members 
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reviewed, placed, and released in the PLI program, and prescribers and 
pharmacies with inappropriate utilization of controlled substances.  

6 FRAUD, WASTE AND ABUSE (FWA) AUDIT SERVICES COMMON 
REQUIREMENTS 

6.1 OVERVIEW 
6.1.1 This section contains additional requirements related to those provided in 

Attachment C – Common Scope Requirements and Security Standards for 
which the Contractor is responsible. 

6.2 COMMUNICATION MANAGEMENT 
6.2.1 The Contractor shall prepare all communication documents, including 

Provider information letters for notification of data submission 
requirements for audit, notification of field audits, and outcomes and 
resolution of audits performed. All communication documents must be 
approved in writing by the State prior to release or distribution.   
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	3.2.1 The Contractor shall analyze all paid Claims that would be subject to and identified for a concurrent review. This timeframe must not exceed forty-eight (48) hours after a paid Claim submission.
	3.2.2 Once chosen, the Contractor shall notify the identified pharmacy(ies) billing the Claim(s) as quickly as possible, e.g., by facsimile, within twenty-four (24) hours when a discrepant Claim is submitted to ensure the billing discrepancy or potent...
	3.2.3 The Contractor must ensure that all of the Claims that are selected for review will have the opportunity to be revised and examined by the Providers for potential error corrections.
	3.2.4 The Contractor shall provide notification to Providers describing the error, the reason the Claim was determined to be in error, and suggestions to prevent the error in the future.
	3.2.5 The Contractor shall provide recommendations to the State on how to prevent reoccurring Provider payment discrepancies observed in the Contractor’s concurrent review.
	3.2.6 On a monthly basis, the Contractor shall deliver a summary of concurrent review Claims that shall include, but not be limited to, the following information:
	a. The number of Providers contacted.
	b. The number of Claims flagged for review.
	c. Any unresolved discrepant Claims that were not remedied.
	d. Estimated cost avoidance to the State.



	4 REPORTING AND DATA-RELATED REQUIREMENTS
	4.1 REPORTING
	4.1.1 The Contractor shall provide detailed audit reports in a customized format as determined by the State.
	4.1.2 The Contractor shall have the ability to provide detailed reports at the Provider level.
	4.1.3 The Contractor shall provide reporting to demonstrate compliance with all performance requirements at the specified frequency outlined in the Contract or as indicated by the State.
	4.1.4 The Contractor shall produce Ad hoc and other reports not previously identified or requested by the State for review and approval within the timeframes set at the time of request.

	4.2 DATA MANAGEMENT
	4.2.1 The Contractor shall work with the State and all the State-identified third-party vendors to accept its existing file formats either currently or with modifications prior to go live date. In the event any file formats are required to change, the...
	4.2.2 Data transmission between the Contractor and other systems shall have the ability to use standard protocols [e.g., Secure File Transfer Protocol (SFTP), secure web services] and physical reports.
	4.2.3 The Contractor shall receive paid Claims data electronically via a secure transfer method (e.g., SFTP or web service) at the frequency outlined in the Contract, or other frequency as directed by the State.
	4.2.4 The Contractor shall maintain a data dictionary of all the data elements that will be received in paid Claims and shall create the Extract, Transform, Load (ETL) process for the identified data elements.
	4.2.5 The Contractor shall document all data elements, processes, methodologies, mechanisms, protocols, and other related information for each data source in an Interface Control Document. The Contractor shall create and maintain a separate Interface ...
	4.2.6 The Contractor shall make the necessary changes to data via the ETL process. Current State vendors will not be responsible for adjusting data to meet the needs of the Contractor unless determined by the State and agreed to by the data source ven...
	4.2.7 The Contractor shall be able to understand and handle the data structure of sources and know how to handle sources with different natures such as flat files with and without headers/trailers, re-defined areas, relational, hierarchical, XML, HTML...
	4.2.8 The State will not consider changes to third party vendors as new interfaces or Data Exchanges. The Contractor shall include possible changes to these standard, high priority Data Exchanges as ongoing maintenance.
	4.2.9 The Contractor shall ensure the data retention requirements are in accordance with all federal and state laws and regulations.

	4.3 DATA GOVERNANCE
	4.3.1 The Contractor shall participate in the Data Governance process, as defined and administered by the State. The Data Governance process will define processes and adjudicate concerns for items including, but not limited to:
	a. Enterprise data lifecycle management processes (including master Data Management) and alignment to the State’s Enterprise Data Management Strategy (EDMS).
	b. Data synchronization processes.
	c. Data formats for data exchanged by/between systems in the State’s Enterprise.
	d. Management of reference data (i.e., code list versions).
	e. Dispute resolution for data management issues.

	4.3.2 The Contractor shall develop processes consistent with the State’s EDMS and with the standards from groups it references such as CMS [including Transformed Medicaid Statistical Information System (T-MSIS) and State Drug Utilization Data (SDUD)],...

	4.4 DATA MODEL AND DATA DICTIONARY
	4.4.1 The Contractor shall organize the data in a logical, flexible, scalable, and extensible configuration in which individual elements and tables can be linked to each other across conformed dimensions for multiple business uses.

	4.5 EXTRACT, TRANSFORM, AND LOAD (ETL)
	4.5.1  The Contractor must be able to extract data in different formats from the various source systems, transform the many different formats into a common format consistent with the Data Model and Data Dictionary, utilizing Data Cleansing procedures ...
	4.5.2 The Contractor shall be responsible for the costs of establishing and maintaining secure encrypted connections with State-identified third-party vendors and for any fees charged for establishing and maintaining the connections.
	4.5.3 The Contractor shall execute the required Trading Partner Agreements with State-identified third-party vendors.

	4.6 DATA MINING
	4.6.1 The Contractor shall provide a Data Mining strategy/plan to meet the requirements of the Contract.
	4.6.2 The Contractor shall have a Data Mining tool to identify fraud, waste, and abuse for field and desk audits for the following:
	a. Outpatient pharmacy Claims
	b. Hospital, provider-administered and prescription Claims
	c. Durable Medical Equipment, Prosthetics, Orthotics, and Supplies (DMEPOS) Claims

	4.6.3 The Contractor shall allow for desk audit functions to be specific to the State’s Claims and not performed as a batch review across national Claim levels.
	4.6.4 The Contractor shall develop and maintain various Data Mining algorithms as a tool to identify fraud, waste, and abuse.
	4.6.5 The Contractor shall implement and report on Data Mining algorithm strategies at intervals defined by the State.


	5 PHARMACY LOCK-IN (PLI) PROGRAM
	5.1 OVERVIEW
	5.1.1 In the event the State chooses to implement Member Fraud and Abuse detection services, the Contractor shall review pharmacy and medical utilization of Members to identify areas of concern for both Members and Providers, as identified by the Stat...

	5.2 PLI PROGRAM REQUIREMENTS
	5.2.1 The Contractor shall review Member utilization of pharmacy and medical services in areas of concern as identified by the State. Items to review include, but are not limited to:
	a. Multiple prescribers of controlled drugs.
	b. Early refills of controlled drugs.
	c. High dose of controlled drugs.
	d. Excessive use of controlled drugs.
	e. Chronic use of controlled drugs with no diagnosis.
	f. Duplication of therapy.

	5.2.2 The Contractor shall use all available Claims, enrollment, and eligibility data in the Medicaid Management Information System (MMIS) (and/or any other system identified by the State), to identify Members for the Pharmacy Lock-In (PLI) program. T...
	a. Number of physicians.
	b. Number of pharmacies.
	c. Number of prescriptions.
	d. Controlled drugs.
	e. Diagnoses.
	f. Total cost.

	5.2.3 The Contractor shall review member lock-in criteria, at minimum, on a quarterly basis for any necessary updates. The minimum number of Member reviews conducted, including those of lock-in members, per month will be determined and agreed upon by ...
	5.2.4 If the Member chooses a lock-in Provider, the Contractor shall prepare and send a letter to the chosen Provider, electronically, or as agreed upon by the State, requesting the Provider to become the Primary Care Provider (PCP) for the Member. Th...
	5.2.5 For Members identified for the PLI program, the Contractor shall set up a case and send a lock-in letter to the Member asking them to select a lock-in Provider. The Member shall choose a lock-in Provider (PCP as well as Pharmacy). If the Member ...
	5.2.6 The Contractor shall recruit Providers (PCPs and Pharmacies) who are willing to serve as lock-in Providers in all geographical areas of the state. If no Providers in a specific area are willing to serve, the Contractor shall notify the State in ...
	5.2.7 On approval of the Provider, the Contractor shall prepare and send a letter to the Member notifying the Member of the lock-in Provider and report to the State. The Member shall have thirty (30) days’ notice prior to the Effective Date of the loc...
	5.2.8 At least once annually, or at an agreed upon timeframe, the Contractor shall review each lock-in Member’s utilization to determine if the problems have been corrected. If inappropriate utilization still exists during the fourth (4th) consecutive...
	5.2.9 After a Member has been released from the PLI program restriction, the Contractor shall review the Member’s utilization after two (2) quarters to determine whether the PLI restriction should be reapplied and notify the State, in writing, of the ...
	5.2.10 The Contractor shall reassign a Member to a lock-in Provider if a selected lock-in Provider requests the reassignment or can no longer serve as the lock-in Provider.
	5.2.11 The Contractor shall log all PLI program activity, including the type of activity, and the date the activity occurred.
	5.2.12 The Contractor shall provide State staff with a monthly list of Members under review.
	5.2.13 The Contractor shall inform the State of all activities requested for use in Appeals and fair hearings, including preparation of case summaries and providing testimony regarding the review process during the administrative hearing.
	5.2.14 The Contractor shall meet with the State as needed, or otherwise agreed upon schedule, to review restricted Members, problems, and changes in the review process.
	5.2.15 The Contractor shall assist the State with communication development for healthcare quality concerns to Providers and Members.
	5.2.16 The Contractor shall provide monthly reports within five (5) Business Days of the end of each month to, at a minimum, include the number of Members reviewed, placed, and released in the PLI program, and prescribers and pharmacies with inappropr...


	6 FRAUD, WASTE AND ABUSE (FWA) AUDIT SERVICES COMMON REQUIREMENTS
	6.1 OVERVIEW
	6.1.1 This section contains additional requirements related to those provided in Attachment C – Common Scope Requirements and Security Standards for which the Contractor is responsible.

	6.2 COMMUNICATION MANAGEMENT
	6.2.1 The Contractor shall prepare all communication documents, including Provider information letters for notification of data submission requirements for audit, notification of field audits, and outcomes and resolution of audits performed. All commu...



